

Village of Colfax
Streets Committee Meeting
Monday, November 27, 2017
6:00 p.m. at Village Hall
613 Main Street, Colfax, WI

Agenda

1. Call to Order
2. Roll Call
3. Third Ave. Reconstruction (West side of Hwy 40/ Main St.)
4. Any other street discussions
5. Adjourn

Any person who has a qualifying disability as defined by the American With Disabilities Act that requires the meeting or materials at the meeting to be in an accessible location or format must contact: Lynn Niggemann Administrator-Clerk-Treasurer's Office, 613 Main Street, Colfax, (715) 962-3311 by 2:00 p.m. the day prior to the meeting so that and necessary arrangements can be made to accommodate each request.

******It is possible that members of and possibly a quorum of members of the governmental bodies of the municipality may be in attendance at the above-stated meeting to gather information- no action will be taken by any governmental body at the above-stated meeting other than the governmental body specifically referred to above in this notice.******

Street Project 2018
3rd Av. Cofax, WI
Estimator: DJP

32 Ft. Wide
330 Ft. Long

Date: November 15, 2017
Total Estimate: \$164,870.00

DESCRIPTION	UNITS	APPROX. QUANTITY	UNIT PRICE	TOTAL PRICE
-------------	-------	------------------	------------	-------------

WATERMAIN

Water Main Construction Cost				\$28,250.00
20% Contingency				\$5,650.00
Engineering				\$5,650.00
TOTAL ESTIMATED WATERMAIN COST				\$39,550.00

SANITARY SEWER

Sanitary Sewer Construction Cost				\$22,720.00
20% Contingency				\$4,540.00
Engineering				\$4,540.00
TOTAL ESTIMATED SANITARY SEWER COST				\$31,800.00

STREET CONSTRUCTION

Street Construction Cos				\$66,800.00
20% Contingency				\$13,360.00
Engineering				\$13,360.00
TOTAL ESTIMATED STREET CONSTRUCTION				\$93,520.00

Construction Subtotal			\$	117,770.00
20% Contingency Subtotal			\$	23,550.00
Design and Construction Engineering Subtotal			\$	23,550.00
***PROJECT TOTAL ***			\$	164,870.00



PUBLIC WORKS IMPROVEMENT
OPINION OF PROBABLE CONSTRUCTION COST

Street Project 2018 Date: November 21, 2017
3rd Av. Cofax, WI 32 Ft. Wide
Estimator: DJP/GJS 486 Ft. Long Total Estimate: \$234,460.00

DESCRIPTION	UNITS	APPROX. QUANTITY	UNIT PRICE	TOTAL PRICE
<u>WATERMAIN</u>				
Water Main Construction Cost				\$42,710.00
20% Contingency				\$8,540.00
Engineering				\$8,540.00
TOTAL ESTIMATED WATERMAIN COST				\$59,790.00

<u>SANITARY SEWER</u>				
Sanitary Sewer Construction Cost				\$34,900.00
20% Contingency				\$6,980.00
Engineering				\$6,980.00
TOTAL ESTIMATED SANITARY SEWER COST				\$48,860.00

<u>STREET CONSTRUCTION</u>				
Street Construction Cost				\$89,870.00
20% Contingency				\$17,970.00
Engineering				\$17,970.00
TOTAL ESTIMATED STREET CONSTRUCTION				\$125,810.00

Construction Subtotal			\$	167,480.00
20% Contingency Subtotal			\$	33,490.00
Design and Construction Engineering Subtotal			\$	33,490.00
***PROJECT TOTAL ***			\$	234,460.00